Abstract estimate for Maintenance work to Tumkur Amanikere, Registered No. 1, Tumkur Taluk.

| No. | Items of work | Unit | Rate | Quantity | Cost |
|---|---|---|---|---|---|
| | | | Rs. a. p. | | Rs. a. p. |
| 1 | Earthwork to bund including consolidation (bed earth to be used) | C.yd. | 0 9 0 | 8,669 | |
| 2 | Rooting out thick jungle | Grade | 3 0 0 | 9 | |
| 3 | Removing ant-hills and filling sand | Each | 1 0 0 | 4 | |
| 4 | Cutting grips, 3 lines 2′×1′ | C.yd. | 0 2 6 | 770 | |
| 5 | Turfing with lead of 1 mile | S.yd. | 0 1 0 | 12,200 | |

P. RAJAGOPALAN,
*Executive Engineer.*

## HASSAN DIVISION.

*Abstract Notification dated 31st December 1937.*

The attention of the public is invited to the detailed Notification calling for tenders for "Restoring Kabali Oorimundinakere, Reg. No. 264, Chennarayapatna Taluk," published in pages 9 to 10, Part VI of the *Mysore Gazette*. The last date for the receipt of tender is 31st January 1938.

M. N. LAKSHMAN RAO,
*Executive Engineer,*
(In charge.)

## SHIMOGA DIVISION.

*Notification dated 13th January 1938.*

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 31st January 1938 up to 3 P.M. for constructing a Police Station with compound wall and a set of latrines at Bhadravati. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1938.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Shimoga, between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees three hundred and seventy-five only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a Police Station with compound wall and a set of latrines at Bhadravati," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. The successful tenderer will have to deposit another sum of Rs. 375 towards the Security Deposit before the execution of the Contract Agreement.

Abstract estimate for constructing a Police Station at Bhadravati with compound wall and a set of Latrines.

| No. | Items of work | Unit | Rate | Quantity | Rate in words |
|---|---|---|---|---|---|
| | | | Rs. a. p. | | |
| 1 | Clearing site and levelling ground .. .. | L. S. | .. | .. | |
| 2 | Earthwork excavation and using the earth for filling in basement .. .. .. | C.yds. | 0 4 0 | 109 | |
| 3 | Stone jelly concrete in lime mortar 1 : 2 : 4 .. | C.ft. | 0 4 6 | 987 | |
| 4 | Size stone in mortar .. .. .. | ,, | 0 5 0 | 1,665 | |
| 5 | Burnt brick in mortar .. .. .. | ,, | 0 4 6 | 2,545 | |
| 6 | Burnt stone slabs 6″ thick roughly dressed .. | S.ft. | 0 12 0 | 653 | |
| 7 | Teakwood battened doors with $3\frac{1}{2}''\times5''$ frames with C. I. ventilators at top $1\frac{1}{4}''$ thick planks complete with fittings wooden stoppers, etc. .. .. .. .. | ,, | 1 10 0 | 125 | |
| 8 | T.W. battened windows with $\frac{3}{4}''$ iron bars and fittings and including C. I. ventilators at top and shutters complete .. .. .. | ,, | 1 14 0 | 132 | |
| 9 | T.W. lock-up doors as per type design $4'\times7'$ with iron bars and inspection opening and fixing to wall with bolts and nuts .. | ,, | 2 0 0 | 39 | |
| 10 | T.W. hit and miss ventilators with fixing, etc., as per design .. .. .. | ,, | 1 10 0 | $31\frac{1}{2}$ | |
| 11 | R. C. ventilators in the hall as per design .. | ,, | 1 8 0 | 45 | |
| 12 | Chunam plastering .. .. .. | Sqr. | 3 8 0 | 54.69 | |
| 13 | White-washing, 2 coats .. .. .. | ,, | 0 4 6 | 54.69 | |
| 14 | R.B.C. terraced roofing as per specifications to be approved by the Executive Engineer with cornice projection .. .. .. | ,, | 65 0 0 | 13.77 | |
| 15 | R. C. Chajja 4″ thick verandah including 1′ anchoring in the wall on windows .. | S.ft. | 0 10 0 | 287 | |
| 16 | Flooring with 4″ chunam concrete with $1\frac{1}{2}''$ cement concrete and plastered over with $\frac{1}{2}''$ cement plaster and finished with red colour .. .. .. .. | Sqr. | 20 0 0 | 11·35 | |
| 17 | Constructing $1\frac{1}{2}'$ parapet complete with base and top beading wall 9″ thick .. .. | R.ft. | 0 8 0 | 230 | |
| 18 | Providing and fixing rolled steel joists .. | Cwt. | 12 0 0 | 39.7 | |
| 19 | Boxing girders with cement concrete .. | R.ft. | 1 0 0 | 52 | |
| 20 | Forming letters of name board and fixing date stone on the top of the main room terrace | L. S. | | | |
| 21 | Improving the front elevation with stucco .. | ,, | .. | .. | |
| 22 | Painting doors and windows with chocolate silicate paint .. .. .. | Sqr. | 4 8 0 | 8·20 | |
| 23 | Providing and fixing rain water zinc or C. I. spouts .. .. .. .. | L. S. | .. | .. | |
| 24 | Providing water supply connections .. | ,, | .. | .. | |
| 25 | Providing Electric light connections .. .. | ,, | .. | .. | |
| 26 | Constructing a set of latrines and urinals with stone in surki mortar and cement pointing .. | ,, | .. | .. | |
| 27 | Constructing a compound wall alround with gate way .. .. .. .. | ,, | .. | .. | |

P. SUBBA RAO,
*Executive Engineer.*

## KADUR DIVISION.

*Abstract Notification dated 31st December* 1937.

The attention of the public is invited to the Notification published in pages 11-12, Part VI of the *Mysore Gazette*, dated 6th January 1938, calling for tenders for the construction of a block of 5 units for Line Mines Quarters at Lingadahalli, Tarikere Taluk.

The last date of receipt of tender in this office is 24th January 1938.